
4,142$              
29,028$            
33,170$            

8.38% 347$                 
10.00% 2,903$              
25.00% 8,292$              

2.00% 894$                 
5.00% 1,658$              

47,265$            
501.35

PROJECT NAME

UNIT PRICE TOTAL COST
UNIT LABOR 

HOUR
LABOR
HOURS

LABOR RATE UNIT PRICE TOTAL COST

GENERAL REQUIREMENTS -$                  2,450$              2,450$              3,496$              

1 PERMITS, SITE SUPERVISION, FINAL CLEANUP & DUMPSTER LS 1 $2,450.00 $2,450.00 $2,450.00

PAINTING & SEALING 4,142$              26,578$            30,720$            43,769$            

PAINTING

PAINT AT BASEBOARD

2
SEAL/ONE COAT OF PRIMER WITH TWO COATS OF PAINT AT BASEBOARD
WIDTH: 2-1/4"

LF 619 $0.24 $149.76 0.019 11.76 $53.01 $1.01 $623.32 $773.08

PAINT AT WALLS & CEILING

3 SEAL/ONE COAT OF PRIMER WITH TWO COATS OF PAINT AT WALLS & CEILING SF 9020 $0.22 $2,008.20 0.028 252.56 $53.01 $1.48 $13,389.06 $15,397.26

PAINT AT EXTERIOR STUCCO
4 SEAL & PAINT AT STUCCO SF 2702 $0.22 $601.57 0.024 64.85 $53.01 $1.27 $3,437.83 $4,039.40

PAINT AT WOOD SHELVING

5
SEAL/ONE COAT OF PRIMER WITH TWO COATS OF PAINT AT WOOD SHELVING
WIDTH: 12"-24"

LF 30 $0.44 $13.07 0.028 0.84 $53.01 $1.48 $44.53 $57.60

PAINT AT DOOR & WINDOW OPENING

6
SEAL/ONE COAT OF PRIMER WITH TWO COATS OF PAINT AT DOOR OR 
WINDOW OPENING (PER SIDE)

EA 18 $12.10 $217.80 3.250 58.50 $53.01 $172.29 $3,101.30 $3,319.10

PAINT AT DOOR SLAB

7
SEAL/ONE COAT OF PRIMER WITH TWO COATS OF PAINT AT DOOR SLAB (PER 
SIDE)

EA 18 $10.31 $185.57 2.525 45.45 $53.01 $133.86 $2,409.47 $2,595.03

8 TWO COATS OF PAINT AT BYPASS DOOR SLAB (PER SIDE) EA 12 $8.23 $98.74 2.465 29.58 $53.01 $130.68 $1,568.14 $1,666.88

SEALING

SEALING AT JOISTS
9 SEAL FLOOR OR CEILING JOIST SYSTEM (SHELLAC) SF 1015 $0.44 $442.21 0.019 19.29 $53.01 $1.01 $1,022.55 $1,464.76

SEALING AT ATTIC FRAMING
10 SEAL ATTIC FRAMING (SHELLAC) UP TO 5/12 SF 975 $0.44 $424.71 0.019 18.53 $53.01 $1.01 $982.08 $1,406.79

BONDING

CONSTRUCTION COST ESTIMATE BREAKDOWN
CONTRACTOR ADDRESS

TOTAL MATERIAL COST
TOTAL LABOR COST

SUBTOTAL
SALES TAX

LABOR BURDEN
OVERHEAD & PROFIT

CONTINGENCY / WASTAGE 
PROPOSED PROJECT AMOUNT

TOTAL MANHOURS
DATE SCOPE OF WORK PROJECT LOCATION

2/13/2023 DRYWALL & PAINTING 2915 COLEMAN ST, N. LAS VEGAS, NY 89032BELFOR PROPERTY RESTORATION

SUBTOTAL MATERIAL SUBTOTAL LABOR

LINE
NO.

DWG REF./
CSI SEC.

ITEM DESCRIPTION
UNIT OF

MEASURE
QUANTITY 

LINE
TOTAL

TRADE
TOTAL W/ 

S.TAX, O&P

SUBTOTAL MATERIAL SUBTOTAL LABOR

MATERIAL LABOR
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