
PROJECT Kenner Food Park
ADDRESS 2211 Veterans Memorial Blvd., Kenner, Louisana
SCOPE OF WORK GC Please Confirm/Add Price
Date of Plans 10/23/2024 Please Confirm Scope
Date of Submission 4/29/2025
TOTAL BASE BID 1,157,928.4$ 

Sr. # DWG. No. DETAIL NO. SUB DETAIL COLOR CODE DESCRIPTION QUANTITY WASTE
QTY. W/ 
WASTE

UNIT
LABOR/EQUIP.  

COST
MATERIAL COST

TOTAL 
LABOR

TOTAL 
MATERIAL

TOTAL UNIT 
COST

01 00 00 GENERAL REQUIREMENTS
1 Allowance for following general requirements 1 0% 1               LS -$                    -$                      -$               -$               -$            
2 Mobilization 1 0% 1               LS
3 Bonds and insurance 1 0% 1               LS
4 Project management and supervision 1 0% 1               LS
5 Project schedule and progress 1 0% 1               LS
6 Submittals, samples & shop drawings 1 0% 1               LS
7 Temporary facilities & controls 1 0% 1               LS
8 Office overheads 1 0% 1               LS
9 Closeout procedures 1 0% 1               LS

GENERAL REQUIREMENTS SUB TOTAL -$                  -$                  

0200 00 EXISTING CONDITIONS

Demolition
10 Existing Asphalt To Be Removed 1762 0% 1,762       SF 3.50$                  -$                      6,167.0$        -$               3.5$            
11 Existing Building To Be Demolished 5040 0% 5,040       SF 5.00$                  -$                      25,200.0$      -$               5.0$            
12 Existing Concrete Slab To Be Removed 11161 0% 11,161     SF 4.50$                  -$                      50,224.5$      -$               4.5$            
13 Existing Building To Be Partially Demolished 3128 0% 3,128       SF 3.50$                  -$                      10,948.0$      -$               3.5$            

EXISTING CONDITIONS SUB TOTAL 92,539.5$        -$                  

0300 00 CONCRETE

Pile

14
(8"Dia x 42"D) Staggered Concrete Pile �(85 EA)
 - (Assume TBC)

3.85 5% 4               CY 200.00$              380.00$                808.5$           1,536.2$       580.0$        

15 Excavation 4.8125 5% 5               CY 80.00$                -$                      404.3$           -$               80.0$          

Grade Beam

16 GB1 - (24"W x 24"D) Concrete Grade Beam, 4000 PSI (154 LF) 22.8148148 5% 24            CY 200.00$              380.00$                4,791.1$        9,103.1$       580.0$        

17 (2)#5 Bars Top & Bottom 642.488 5% 675          LBS 1.00$                  1.50$                    674.6$           1,011.9$       2.5$            
18 #4 Stirrups @ 12" O.C. 154 0% 154          EA 2.00$                  3.40$                    308.0$           523.6$          5.4$            
19 Excavation 28.5185185 5% 30            CY 80.00$                -$                      2,395.6$        -$               80.0$          
20 Formwork 616 5% 647          SF 3.50$                  -$                      2,263.8$        -$               3.5$            

21 GB2 - (48"W x 24"D) Concrete Grade Beam, 4000 PSI (36 LF) 10.6666667 5% 11            CY 200.00$              380.00$                2,240.0$        4,256.0$       580.0$        

22 (5)#5 Bars Top & Bottom 375.48 5% 394          LBS 1.00$                  1.50$                    394.3$           591.4$          2.5$            
23 #4 Stirrups @ 12" O.C. 36 0% 36            EA 2.00$                  3.40$                    72.0$             122.4$          5.4$            
24 Excavation 13.3333333 5% 14            CY 80.00$                -$                      1,120.0$        -$               80.0$          
25 Formwork 144 5% 151          SF 3.50$                  -$                      529.2$           -$               3.5$            

Slab
26 6" Thk Concrete Slab (1630 SF) 30.1851852 5% 32            CY 200.00$              380.00$                6,338.9$        12,043.9$     580.0$        
27 #5 Bars @12" O.C. Top & Bottom 3400.18 5% 3,570       LBS 1.00$                  1.50$                    3,570.2$        5,355.3$       2.5$            
28 #4 Hook Bar @ 24" O.C. 544.42 5% 572          LBS 1.00$                  1.50$                    571.6$           857.5$          2.5$            
29 (9"W x 9"D) Concrete Slab Edge (210 LF) 4.375 5% 5               CY 80.00$                -$                      367.5$           -$               80.0$          

CONCRETE SUB TOTAL 26,849.5$        35,401.2$        

0400 00 MASONRY

CMU Wall
W1 - Exterior Wall (160 LF) (10'-0" H)

30 8" Thk CMU Wall 1600 5% 1,680       SF 5.00$                  12.40$                  8,400.0$        20,832.0$     17.4$          
31 #5 Rebar @ 32" O.C. 625.721785 5% 657          LBS 1.00$                  1.50$                    657.0$           985.5$          2.5$            
32 (2)#5 Rebar @ 48" O.C. 834.4 5% 876          LBS 1.00$                  1.50$                    876.1$           1,314.2$       2.5$            

W2 - Interior Wall (24 LF) (10'-0" H)
33 8" Thk CMU Wall 240 5% 252          SF 5.00$                  12.40$                  1,260.0$        3,124.8$       17.4$          
34 #5 Rebar @ 32" O.C. 93.8582677 5% 99            LBS 1.00$                  1.50$                    98.6$             147.8$          2.5$            
35 (2)#5 Rebar @ 48" O.C. 125.16 5% 131          LBS 1.00$                  1.50$                    131.4$           197.1$          2.5$            

MASONRY SUB TOTAL 11,423.1$        26,601.4$        

0500 00 METAL

Wall Framing
W3 - Exterior Wall (159 LF) (10'-0" H)

36 5 1/2" Cold Framed Steel Stud @ 16" O.C. (1590 SF) 1195 5% 1,255       LF 2.20$                  4.80$                    2,760.5$        6,022.8$       7.0$            
37 Top Tracking 159 5% 167          LF 2.20$                  4.80$                    367.3$           801.4$          7.0$            
38 Bottom Tracking 159 5% 167          LF 2.20$                  4.80$                    367.3$           801.4$          7.0$            
39 Acoustical Sealant 318 5% 334          LF 0.40$                  0.40$                    133.6$           133.6$          0.8$            

W3 - Interior Wall (71 LF) (10'-0" H)
40 5 1/2" Cold Framed Steel Stud @ 16" O.C. (710 SF) 534 5% 561          LF 2.20$                  4.80$                    1,233.5$        2,691.4$       7.0$            
41 Top Tracking 71 5% 75            LF 2.20$                  4.80$                    164.0$           357.8$          7.0$            
42 Bottom Tracking 71 5% 75            LF 2.20$                  4.80$                    164.0$           357.8$          7.0$            
43 Acoustical Sealant 284 5% 298          LF 0.40$                  0.40$                    119.3$           119.3$          0.8$            

W4 - Interior Wall (150 LF) (10'-0" H)
44 3 1/2" Cold Framed Steel Stud @ 16" O.C. (1500 SF) 1128 5% 1,184       LF 1.60$                  3.50$                    1,895.0$        4,145.4$       5.1$            
45 Top Tracking 150 5% 158          LF 1.60$                  3.50$                    252.0$           551.3$          5.1$            
46 Bottom Tracking 150 5% 158          LF 1.60$                  3.50$                    252.0$           551.3$          5.1$            
47 Acoustical Sealant 600 5% 630          LF 0.40$                  0.40$                    252.0$           252.0$          0.8$            

METAL SUB TOTAL 7,960.5$           16,785.3$        

0600 00 WOOD & PLASTIC COMPOSITES

Floor Framing
48 2x8 Floor Joist @ 16" O.C. (1530 SF) 1150 5% 1,208       LF 3.50$                  8.80$                    4,226.3$        10,626.0$     12.3$          

Roof Framing
49 ScoƩsdale Cold Formed Roof Trusses @ 16" O.C.� (1630 SF) 1226 5% 1,287       LF 4.00$                  11.45$                  5,149.2$        14,739.6$     15.5$          

Sheathing
50 3/4" Min. Plywood Sheathing @ Floor 1530 5% 1,607       SF 1.00$                  3.00$                    1,606.5$        4,819.5$       4.0$            
51 5/8" Min. Plywood Sheathing @ Roof 1630 5% 1,712       SF 1.00$                  3.00$                    1,711.5$        5,134.5$       4.0$            

C101

S100

S101

S101



Shear Wall
Interior Shear Wall (56 LF) (10'-0" H)

52 1/2" Plywood Sheathing On One Side w/ #10 Screws @ 3" O.C. Edge 6" O.C. Field 550 5% 578          SF 1.00$                  3.00$                    577.5$           1,732.5$       4.0$            

Stair

53
(11"Tread & 7"Riser @ 3'-0"W) Wood Step�
 - Assume TBC

15 0% 15            EA 65.00$                220.00$                975.0$           3,300.0$       285.0$        

54 Stringer 21 5% 22            LF 6.50$                  23.80$                  143.3$           524.8$          30.3$          
55 Handrail 27 5% 28            LF 12.00$                46.50$                  340.2$           1,318.3$       58.5$          
56 Landing 18 5% 19            SF 5.00$                  12.40$                  94.5$             234.4$          17.4$          

Plastic

57
(4'-10" H) PlasƟc Bath ParƟƟon Wall�
 - Assume TBC

36 5% 38            LF 6.50$                  24.50$                  245.7$           926.1$          31.0$          

58
(2'-2"H x 4'-10" H) PlasƟc Bath ParƟƟon Door�
 - Assume TBC

4 0% 4               EA 4.00$                  15.40$                  16.0$             61.6$             19.4$          

59
(2'-8"H x 4'-10" H) Plastic Bath Partition Door - 
-  Assume TBC

2 0% 2               EA 4.80$                  17.40$                  9.6$                34.8$             22.2$          

WOOD & PLASTIC COMPOSITES SUB TOTAL 15,095.3$        43,452.0$        

0800 00 OPENINGS

Door

60
(3'-0"W x 6'-8"H) Interior Pocket Wood Door�
 - Assume TBC

1 0% 1               EA 250.00$              950.00$                250.0$           950.0$          1,200.0$     

61
(2'-0"W x 6'-8"H) Interior Single Leaf Wood Door w/ Frame�
 - Assume TBC

1 0% 1               EA 200.00$              780.00$                200.0$           780.0$          980.0$        

62
(2'-8"W x 6'-8"H) Interior Single Leaf Wood Door w/ Frame�
 - Assume TBC

6 0% 6               EA 230.00$              850.00$                1,380.0$        5,100.0$       1,080.0$     

63
(3'-0"W x 6'-8"H) Interior Single Leaf Wood Door w/ Frame�
 - Assume TBC

1 0% 1               EA 250.00$              950.00$                250.0$           950.0$          1,200.0$     

64
(3'-0"W x 7'-0"H) Exterior Single Leaf Wood Door w/ Frame�
 - Assume TBC

3 0% 3               EA 260.00$              1,020.00$            780.0$           3,060.0$       1,280.0$     

Window

65
(6'-0"W x 4'-0"H) Egress Window�
 - Assume TBC

2 0% 2               EA 300.00$              980.00$                600.0$           1,960.0$       1,280.0$     

66
(12'-0"W x 4'-0"H) Egress Window�
 - Assume TBC

1 0% 1               EA 400.00$              2,150.00$            400.0$           2,150.0$       2,550.0$     

67
(18'-0"W x 4'-0"H) Egress Window�
 - Assume TBC

1 0% 1               EA 450.00$              3,250.00$            450.0$           3,250.0$       3,700.0$     

Hardware
68 Door Hardware 12 0% 12            EA 80.00$                165.00$                960.0$           1,980.0$       245.0$        
69 Window Hardware 4 0% 4               EA 80.00$                165.00$                320.0$           660.0$          245.0$        

FINISHES SUB TOTAL 5,590.0$           20,840.0$        

0900 00 FINISHES

Floor Finish
70 Hardwood Floor 1430 5% 1,502       SF 3.50$                  7.80$                    5,255.3$        11,711.7$     11.3$          
71 Ceramic Tile Floor 321 5% 337          SF 5.00$                  12.40$                  1,685.3$        4,179.4$       17.4$          

Base
72 Wooden Base 399 5% 419          LF 2.00$                  3.40$                    837.9$           1,424.4$       5.4$            
73 Ceramic Tile Base 125 5% 131          LF 3.00$                  4.80$                    393.8$           630.0$          7.8$            

Wall Finish
74 Lavatory Backsplash 9 5% 9               SF 5.00$                  11.40$                  47.3$             107.7$          16.4$          
75 5/8" Gypsum Wall Board 4320 5% 4,536       SF 1.00$                  2.00$                    4,536.0$        9,072.0$       3.0$            
76 5/8" 'MR' Gypsum Wall Board 440 5% 462          SF 1.00$                  2.20$                    462.0$           1,016.4$       3.2$            

Ceiling
77 5/8" Gypsum Ceiling Board 1430 5% 1,502       SF 1.00$                  2.00$                    1,501.5$        3,003.0$       3.0$            
78 5/8" 'MR' Gypsum Ceiling Board 321 5% 337          SF 1.00$                  2.20$                    337.1$           741.5$          3.2$            

Paint
79 Wall Paint 4760 5% 4,998       SF 1.00$                  1.60$                    4,998.0$        7,996.8$       2.6$            
80 Ceiling Paint 1751 5% 1,839       SF 1.00$                  1.60$                    1,838.6$        2,941.7$       2.6$            
81 Door Paint 12 0% 12            EA 35.00$                65.00$                  420.0$           780.0$          100.0$        

FINISHES SUB TOTAL 22,312.5$        43,604.7$        

1000 00 SPECIALITIES

Accessories
82 Faucet 7 0% 7               EA 80.00$                220.00$                560.0$           1,540.0$       300.0$        
83 Grab Bar 6 0% 6               EA 35.00$                75.00$                  210.0$           450.0$          110.0$        
84 Soap Dispenser 6 0% 6               EA 30.00$                65.00$                  180.0$           390.0$          95.0$          
85 Tissue Roll Holder 8 0% 8               EA 30.00$                55.00$                  240.0$           440.0$          85.0$          

SPECIALITIES SUB TOTAL 1,190.0$           2,820.0$          

1200 00 FURNISHING

Millwork
86 Closet Millwork 15 5% 16            LF 198.00$              635.00$                3,118.5$        10,001.3$     833.0$        
87 IT Closet Millwork 4 5% 4               LF 224.00$              718.00$                940.8$           3,015.6$       942.0$        

88
Office Millwork�
 - Assume TBC

12 5% 13            LF 154.00$              428.00$                1,940.4$        5,392.8$       582.0$        

89
Break Room Millwork�
 - Assume TBC

9 5% 9               LF 154.00$              428.00$                1,455.3$        4,044.6$       582.0$        

90
El Jefe Room Millwork�
 - Assume TBC

6 5% 6               LF 162.00$              467.00$                1,020.6$        2,942.1$       629.0$        

91
Conference Room Millwork�
 - Assume TBC

6 5% 6               LF 146.00$              336.00$                919.8$           2,116.8$       482.0$        

Countertop
92 Lavatory Countertop 21 5% 22            SF 28.00$                64.00$                  617.4$           1,411.2$       92.0$          
93 Reception Countertop 53 5% 56            SF 28.00$                64.00$                  1,558.2$        3,561.6$       92.0$          

FURNISHING SUB TOTAL 11,571.0$        32,486.0$        

1500 00 MECHANICAL

Ductwork
94 (8" Dia ) Round Duct 12 5% 13            LF 6.50$                  17.80$                  81.9$             224.3$          24.3$          
95 (8" Dia) Flexible Duct 4 5% 4               LF 5.00$                  13.40$                  21.0$             56.3$             18.4$          
96 (10" x 10") Square Duct 13 5% 14            LF 6.80$                  18.50$                  92.8$             252.5$          25.3$          

A131

S101, S102, 
A131 & 

A501

A131 & 
S101

A131 & 
A501

A131 & 
A501



Fitting
97 Duct Transition 2 0% 2               EA 30.00$                58.00$                  60.0$             116.0$          88.0$          

Air Devices

98
E-1 - Eggcrate Grille - Mfg: Titus - Model: 50F - 150  CFM - Size: 12"x12" - Mounting: 
Lay-In

2 0% 2               EA 80.00$                165.00$                160.0$           330.0$          245.0$        

99
L-1 - Louver - Mfg: GreenHeck - Model: EVH_501D - 300CFM - Size: 18"Wx18"H - 
Finishing: Match Exterior

1 0% 1               EA 100.00$              240.00$                100.0$           240.0$          340.0$        

100
S-1 - Square Plaque Grille - Mfg: Titus - Model: Omni-AA - 150  CFM - Size: 12"x12" - 
Mounting: Lay-In

2 0% 2               EA 80.00$                180.00$                160.0$           360.0$          260.0$        

Exhaust Fan

101
EF-1 - Exhaust Fan - Mfg: GreenHeck - Model: CSP_A390 -  300 CFM - 120V/1PH - 
Weight: 31 - Mounting: Inline

1 0% 1               EA 80.00$                320.00$                80.0$             320.0$          400.0$        

MECHANICAL SUB TOTAL 755.7$              1,899.1$          

1500 00 PLUMBING

Fixture

102
WC - Water Closet Floor Mount - MFG: Eljer Kohler,Mansfield & Zurn - Model: 
Vormax 238AA.104

8 0% 8               EA 130.00$              680.00$                1,040.0$        5,440.0$       810.0$        

103 LAV - Lavatory drop-In - MFG: American Standard - Model: Aqualyn 0475247.020 6 0% 6               EA 110.00$              620.00$                660.0$           3,720.0$       730.0$        
104 FS - Floor Sink - MFG: Wade,Jay R Smith,Watts - Model: JR Smith 3101C-12 1 0% 1               EA 130.00$              640.00$                130.0$           640.0$          770.0$        

Pipework
105 (3/4" Dia) Domestic Cold Water Pipe 92 5% 97            LF 2.00$                  3.20$                    193.2$           309.1$          5.2$            
106 (1" Dia) Domestic Cold Water Pipe 148 5% 155          LF 2.00$                  3.55$                    310.8$           551.7$          5.6$            
107 (1-1/2" Dia) Domestic Cold Water Pipe 193 5% 203          LF 2.20$                  4.20$                    445.8$           851.1$          6.4$            
108 (1/2" Dia) Domestic Hot Water Pipe 16 5% 17            LF 1.80$                  2.85$                    30.2$             47.9$             4.7$            
109 (3/4" Dia) Domestic Hot Water Pipe 57 5% 60            LF 2.00$                  3.20$                    119.7$           191.5$          5.2$            
110 (3" Dia) Grease Waste Pipe 309 5% 324          LF 6.50$                  17.20$                  2,108.9$        5,580.5$       23.7$          
111 (3" Dia) Storm Sewer Pipe 7 5% 7               LF 6.50$                  15.40$                  47.8$             113.2$          21.9$          
112 (3" Dia) Storm Sewer Pipe 9 5% 9               LF 6.50$                  15.40$                  61.4$             145.5$          21.9$          
113 (4" Dia) Storm Sewer Pipe 182 5% 191          LF 7.30$                  18.80$                  1,395.0$        3,592.7$       26.1$          
114 (4" Dia) Strom Sewer Pipe 62 5% 65            LF 7.30$                  18.80$                  475.2$           1,223.9$       26.1$          
115 (2" Dia) Vent Pipe 11 5% 12            LF 3.00$                  8.40$                    34.7$             97.0$             11.4$          
116 (3" Dia) Vent Pipe 38 5% 40            LF 4.50$                  12.20$                  179.6$           486.8$          16.7$          

Fitting
117 (3/4" vs 3/4" vs 3/4" Dia) Tee 6 0% 6               EA 5.00$                  8.00$                    30.0$             48.0$             13.0$          
118 (1" vs 1" vs 1"Dia) Tee 1 0% 1               EA 5.50$                  9.50$                    5.5$                9.5$               15.0$          
119 (1-1/2" vs 3/4" vs 3/4" Dia) Tee 1 0% 1               EA 5.50$                  10.20$                  5.5$                10.2$             15.7$          
120 (1-1/2" vs 1-1/2" vs 3/4" Dia) Tee 1 0% 1               EA 5.80$                  9.40$                    5.8$                9.4$               15.2$          
121 (1-1/2" vs 1-1/2" vs 1" Dia) Tee 1 0% 1               EA 5.50$                  9.20$                    5.5$                9.2$               14.7$          
122 (1-1/2" vs 1-1/2" vs 1-1/2" Dia) Tee 2 0% 2               EA 6.00$                  10.50$                  12.0$             21.0$             16.5$          
123 (1-1/2" vs 1-1/2" vs 1-1/2"Dia) Tee 5 0% 5               EA 6.00$                  10.50$                  30.0$             52.5$             16.5$          
124 (3" vs 3" vs 3" Dia) Tee 4 0% 4               EA 6.50$                  12.40$                  26.0$             49.6$             18.9$          
125 (4" Dia)  Double Wye 3 0% 3               EA 8.00$                  12.50$                  24.0$             37.5$             20.5$          
126 (3" vs 3" vs3" Dia) Wye 1 0% 1               EA 6.50$                  11.40$                  6.5$                11.4$             17.9$          
127 (4" vs 3" Vs3" Dia) Wye 1 0% 1               EA 8.00$                  13.20$                  8.0$                13.2$             21.2$          
128 (4" vs 4" vs 3" Dia) Wye 1 0% 1               EA 8.00$                  11.40$                  8.0$                11.4$             19.4$          
129 (4" vs 4" vs 4" Dia) Wye 4 0% 4               EA 8.00$                  12.50$                  32.0$             50.0$             20.5$          
130 Elbow Up 7 0% 7               EA 5.00$                  8.80$                    35.0$             61.6$             13.8$          
131 Elbow Down 25 0% 25            EA 5.00$                  7.40$                    125.0$           185.0$          12.4$          
132 (4" Dia) 45 Degree Elbow 17 0% 17            EA 5.00$                  9.40$                    85.0$             159.8$          14.4$          
133 (1 1/2" Dia) 90 Degree Elbow 10 0% 10            EA 5.00$                  8.80$                    50.0$             88.0$             13.8$          

Accessories

134
FD - Gernal Purpose Floor Drain - Disp: 5"x5" Square Floor Drain With Dura-Coated 
Cast Iron Body And 3"Bottom Outlet - MFG: Wade,Jay R Smith, Watts - Model: Zurn 
Z415s

3 0% 3               EA 60.00$                165.00$                180.0$           495.0$          225.0$        

135 CO - Cleanout - Mfg: Jay,R Smith,Watts - Model: Zurn Z1400-T-VP 7 0% 7               EA 80.00$                220.00$                560.0$           1,540.0$       300.0$        
136 Hose Bibb 4 0% 4               EA 55.00$                165.00$                220.0$           660.0$          220.0$        

Electric Water Heater

137 EWH-1 - MFG: RHEEM - Model: RTEX-06 - Volt: 208 - Phase: 1 - Hertz: 60 - KW: 6.5 1 0% 1               EA 160.00$              820.00$                160.0$           820.0$          980.0$        

138 EWH-2 - MFG: RHEEM - Model: RTEX-06 - Volt: 208 - Phase: 1 - Hertz: 60 - KW: 6.5 1 0% 1               EA 160.00$              820.00$                160.0$           820.0$          980.0$        

139
EWH-3 - MFG: RHEEM - Model:XE06P06PU20U0 - Volt: 120 - Phase: 1 - Hertz: 60 - 
KW: 6.0

1 0% 1               EA 180.00$              940.00$                180.0$           940.0$          1,120.0$     

PLUMBING SUB TOTAL 9,186.2$           29,093.2$        

1600 00 ELECTRICAL

Lighting
140 F1 - MFG: HEW - Model: 12-4-L84 - Apparent Load: 63VA 2 0% 2               EA 65.00$                158.00$                130.0$           316.0$          223.0$        

141 F2 - MFG: LSI - Model: MRM-LED-24L-SIL-FT-40-70CRI - Apparent Load : 176VA 2 0% 2               EA 65.00$                220.00$                130.0$           440.0$          285.0$        

142 F3 - MFG: HEW - Model: WPS2-L26/850-PC-DIM-UNV - Apparent Load: 55VA 2 0% 2               EA 65.00$                145.00$                130.0$           290.0$          210.0$        

Power
143 GFI Duplex Receptacle 21 0% 21            EA 30.00$                65.00$                  630.0$           1,365.0$       95.0$          
144 Quad Receptacle (5-20R) 5 0% 5               EA 30.00$                78.00$                  150.0$           390.0$          108.0$        
145 Entergy CT Cabinet & Meter 1 0% 1               EA 65.00$                340.00$                65.0$             340.0$          405.0$        

Switch & Sensor
146 Single Switch 1 0% 1               EA 30.00$                62.00$                  30.0$             62.0$             92.0$          
147 Safety Switch 3 0% 3               EA 35.00$                78.00$                  105.0$           234.0$          113.0$        
148 Wall Mounted Occupancy Sensor 2 0% 2               EA 55.00$                235.00$                110.0$           470.0$          290.0$        
149 Disconnect Switch - 600A/3P/208V - Nema 3R - 600AF Lockable 1 0% 1               EA 65.00$                210.00$                65.0$             210.0$          275.0$        

Panel
150 MDP- Panel - 600A - Nema - 3R 1 0% 1               EA 160.00$              820.00$                160.0$           820.0$          980.0$        

Load Center Connection
151 LC-A  - Load Center (14-50R) Connection 1 0% 1               EA 80.00$                320.00$                80.0$             320.0$          400.0$        
152 LC-B  - Load Center (14-50R) Connection 1 0% 1               EA 80.00$                320.00$                80.0$             320.0$          400.0$        
153 LC-C  - Load Center (14-50R) Connection 1 0% 1               EA 80.00$                320.00$                80.0$             320.0$          400.0$        
154 LC-D  - Load Center (14-50R) Connection 1 0% 1               EA 80.00$                320.00$                80.0$             320.0$          400.0$        
155 LC-E  - Load Center (14-50R) Connection 1 0% 1               EA 80.00$                320.00$                80.0$             320.0$          400.0$        

Wire & Conduit
156 Wire 23 5% 24            LF 1.00$                  1.88$                    24.2$             45.4$             2.9$            
157 3#1 + #6G - 1 1/2" Conduit 552 5% 580          LF 2.00$                  3.45$                    1,159.2$        1,999.6$       5.5$            

Site Electrical
158 I - Electrical Lights 19 0% 19            EA 80.00$                225.00$                1,520.0$        4,275.0$       305.0$        

M101

P101 & 
P201

E101, E201 
& E401



159 Exterior Grade String Lighting By Owner 1127 5% 1,183       LF 2.00$                  3.20$                    2,366.7$        3,786.7$       5.2$            
160 Exterior Grade Electrical Outlets At Poles For Stringlights Connections 19 0% 19            EA 100.00$              340.00$                1,900.0$        6,460.0$       440.0$        

ELECTRICAL SUB TOTAL 9,075.1$           23,103.7$        

3200 00 EXTERIOR IMPROVEMENTS

Site Plan

161
A1 - True-Grid Pro Pluse Pavers @ 12" Average Depth Below True-Grid Of #57 
Limestone

10095 5% 10,600     SF 3.50$                  7.80$                    37,099.1$      82,678.1$     11.3$          

162
A2 - True-Grid Pro Pluse Pavers @ 6" Average Depth Below True-Grid Of #57 
Limestone

5135 5% 5,392       SF 2.00$                  4.40$                    10,783.5$      23,723.7$     6.4$            

163
A3 - True-Grid Pro Pluse Pavers @ 6" Average Depth Below True-Grid Of #57 
Limestone

7110 5% 7,466       SF 2.00$                  4.40$                    14,931.0$      32,848.2$     6.4$            

164 C - Handicap Parking Symbol 3 0% 3               EA 60.00$                165.00$                180.0$           495.0$          225.0$        
165 D - Handicap Access Unloading Zone 138 5% 145          LF 4.50$                  11.65$                  652.1$           1,688.1$       16.2$          
166 E - 6" Concrete Sidewalk 1833 5% 1,925       SF 3.50$                  8.40$                    6,736.3$        16,167.1$     11.9$          
167 F - Parking Striping 916 5% 962          LF 3.00$                  6.80$                    2,885.4$        6,540.2$       9.8$            
168 F - Cross Directional Paint Sign 9 0% 9               EA 55.00$                132.00$                495.0$           1,188.0$       187.0$        
169 H - ADA Concrete Ramp 31 5% 33            SF 5.00$                  8.40$                    162.8$           273.4$          13.4$          
170 J - Mesh Fence 291 5% 306          LF 4.00$                  11.45$                  1,222.2$        3,498.5$       15.5$          
171 K - 6" Concrete Curb 1102 5% 1,157       LF 5.50$                  13.20$                  6,364.1$        15,273.7$     18.7$          
172 (20'-0" H) New Upside Down Piles To Be Painted (By Owner�) 19 0% 19            EA 65.00$                230.00$                1,235.0$        4,370.0$       295.0$        
173 Filter Fabric Silt Fence 903 5% 948          LF 4.50$                  11.20$                  4,266.7$        10,619.3$     15.7$          

Landscape
174 G - Landscaping Area 2133 5% 2,240       SF 2.00$                  4.40$                    4,479.3$        9,854.5$       6.4$            
175 Class "A" Trees-Required - Nuttall Oaks 7 0% 7               EA 100.00$              340.00$                700.0$           2,380.0$       440.0$        
176 Class "B" Trees-Required - Crape Myrtles 18 0% 18            EA 100.00$              285.00$                1,800.0$        5,130.0$       385.0$        
177 Shrubs - Required 89 0% 89            EA 45.00$                68.00$                  4,005.0$        6,052.0$       113.0$        
178 Provide "3" Evergreen Shrubs w/ Lush Green Color 96 0% 96            EA 50.00$                72.00$                  4,800.0$        6,912.0$       122.0$        

Trash Room
179 8" Thk P.C. Concrete Pavement (4000 PSI) (202 SF) 4.99014815 5% 5               CY 200.00$              380.00$                1,047.9$        1,991.1$       580.0$        
180 6x6-W2.9xW2.9 WWF 202 5% 212          SF 2.00$                  3.40$                    424.2$           721.1$          5.4$            
181 8" 610 Limestone Base 202 5% 212          SF 3.00$                  5.40$                    636.3$           1,145.3$       8.4$            
182 Stable Compacted Subgrade 202 5% 212          SF 2.00$                  4.20$                    424.2$           890.8$          6.2$            
183 B - Trash Dumpster Pad 2 0% 2               EA 3.00$                  7.80$                    6.0$                15.6$             10.8$          

Drainage Work
184 (8" Dia ) Drainage Pipe 165 5% 173          LF 7.80$                  32.40$                  1,351.4$        5,613.3$       40.2$          
185 (10" Dia ) Drainage Pipe 25 5% 26            LF 8.50$                  36.50$                  223.1$           958.1$          45.0$          
186 (8" Dia) Perforated PVC Pipe Fully Wrapped In Geotextile 278 5% 292          LF 7.50$                  31.40$                  2,189.3$        9,165.7$       38.9$          
187 (10" Dia) Perforated PVC Pipe Fully Wrapped In Geotextile 172 5% 181          LF 8.80$                  35.40$                  1,589.3$        6,393.2$       44.2$          

EXTERIOR IMPROVEMENTS SUB TOTAL 110,689.0$      256,586.1$     

SUB TOTALS  $    324,237.23  $   532,672.69 
TAX ON MATERIAL 8.25%
OVERHEAD & PROFIT 30%
TOTAL BASE BID

C102, C104, 
C107, A101 

& A102



Estimators: MA
Reviewed By: Engr. AA

TOTAL COST
DIVISION 

SUBTOTALS

-$                           

-$                     

6167
25200

50224.5
10948

92,539.5$           

2344.65

404.25

13894.22222

1686.531
831.6

2395.555556
2263.8

6496

985.635
194.4
1120
529.2

18382.77778
8925.4725
1429.1025

367.5

62,250.7$           

29232
1642.519685

2190.3

4384.8
246.3779528

328.545

38,024.5$           

8783.25
1168.65
1168.65
267.12

3924.9
521.85
521.85
238.56

6040.44
803.25
803.25

504

24,745.8$           

14852.25

19888.785

6426
6846



2310

4275

668.115
1658.475

328.86

1171.8

77.6

44.4

58,547.3$           

1200

980

6480

1200

3840

2560

2550

3700

2940
980

26,430.0$           

16966.95
5864.67

2262.33
1023.75

154.98
13608
1478.4

4504.5
1078.56

12994.8
4780.23

1200

65,917.2$           

2100
660
570
680

4,010.0$              

13119.75
3956.4

7333.2

5499.9

3962.7

3036.6

2028.6
5119.8

44,057.0$           

306.18
77.28

345.345



176

490

340

520

400

2,654.8$              

6480

4380
770

502.32
862.47

1296.96
78.12

311.22
7689.465
160.965
206.955
4987.71
1699.11
131.67
666.33

78
15

15.7
15.2
14.7
33

82.5
75.6
61.5
17.9
21.2
19.4
82

96.6
310

244.8
138

675

2100
880

980

980

1120

38,279.4$           

446

570

420

1995
540
405

92
339
580
275

980

400
400
400
400
400

69.552
3158.82

5795



6153.42
8360

32,178.8$           

119777.175

34507.2

47779.2

675
2340.135

22903.335
9425.64

1683
436.17

4720.7475
21637.77

5605
14885.955

14333.76
3080
6930

10057
11712

3039.000222
1145.34
1781.64
1315.02

21.6

6964.65
1181.25

11354.91
7982.52

367,275.0$         

 $                       856,910  $                856,910 
43,945$                     43,945$               

257,072.98$             257,072.98$       
 $               1,157,928  $         1,157,928 



PROJECT Kenner Food Park Estimators: MA
ADDRESS 2211 Veterans Memorial Blvd., Kenner, Louisana

DESCRIPTION LABOR
W/O O&P

MATERIAL
W/O O&P

SUBTOTAL W/O 
O&P

TOTAL INCLUDING 
O&P

General Requirements -$                            -$                            -$                         -$                         
Existing Conditions 92,539.5$                 -$                            92,540$                 120,301$               
Concrete 26,849.5$                 35,401.2$                 62,251$                 80,926$                 
Masonry 11,423.1$                 26,601.4$                 38,025$                 49,432$                 
Metal 7,960.5$                    16,785.3$                 24,746$                 32,170$                 
Wood & Plastic Composites 15,095.3$                 43,452.0$                 58,547$                 76,111$                 
Openings 5,590.0$                    20,840.0$                 26,430$                 34,359$                 
Finishes 22,312.5$                 43,604.7$                 65,917$                 85,692$                 
Specialities 1,190.0$                    2,820.0$                    4,010$                   5,213$                   
Furnishing 11,571.0$                 32,486.0$                 44,057$                 57,274$                 
Mechanical 755.7$                       1,899.1$                    2,655$                   3,451$                   
Plumbing 9,186.2$                    29,093.2$                 38,279$                 49,763$                 
Electrical 9,075.1$                    23,103.7$                 32,179$                 41,832$                 
Exterior Imrovements 110,689.0$               256,586.1$               367,275$               477,458$               

Subtotal 324,237$               532,673$               856,910$               1,113,983$           
TAX ON MATERIAL 8% 43,945$                 

Overhead and profit 30% 257,073$               43,945$                 
TOTAL BASE BID (INCL. OVERHEAD AND PROFIT) 1,157,928$           1,157,928$           

See next tab for detailed estimate.
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