Prioject ID:
Address:

No. of Floors:

SUGGESTED BASE BID

DIVISION NO. DESCRIPTION TOTAL DIV. COST

1000 General Requirements $ -
7000 Thermal and Moisture Protection $ 492,134
PROJECTED COST $ 492,134

OVERHEAD

AND PROFIT 20% $ 98,427
INSURANCE 3% $ 14,764
CONTINGENCY 5% $ 24,607

629,932

‘




Project:
Address:
Scope: Roofing
Date: 4/29/2025
QUANTITY MATERIAL LABOR MATERIAL
DESCRIPTION QUANTITY UNIT WASTAGE W/ WASTAGE RATE RATE COSTS LABOR COSTS SUB COST
1000 GENERAL REQUIREMENTS
1 Supervision and Coordination 1.00 LS 0% 1.00 $0.00 $0.00 $0.00 $0.00 $0.00
2 Submittals and Shop drawings 1.00 LS 0% 1.00 $0.00 $0.00 $0.00 $0.00 $0.00
3 Final Cleaning 1.00 LS 0% 1.00 $0.00 $0.00 $0.00 $0.00 $0.00
4 Mobilization Costs 1.00 LS 0% 1.00 $0.00 $0.00 $0.00 $0.00 $0.00
5 Bond @ 2% 1.00 LS 0% 1.00 $0.00 $0.00 $0.00 $0.00 $0.00
6 Temporary Control & Facilities 1.00 LS 0% 1.00 $0.00 $0.00 $0.00 $0.00 $0.00
7 Scaffolding 1.00 LS 0% 1.00 $0.00 $0.00 $0.00 $0.00 $0.00
$0.00
7000 Division 07 - THERMAL & MOISTURE PROTECTION
Roofing
8 RAT - Tpo Membrane Roofing W/ (1" Thick) Tapered | 57 g5 65 | g 10% 30670.88 $5.80 $3.00 |$177,891.12| $92,012.65 $269,903.76
Rigid Insulation (R-5)
RA2 - Tpo Membrane Roofing W/ (1" Thick) Tapered o
9 Rigid Insulation (R-5) 5,174.05 SF 10% 5691.46 $5.80 $3.00 $33,010.44 $17,074.37 $50,084.80
10 Cricket Roof 17,848.03 LF 10% 19632.83 $4.50 $3.00 $88,347.75 $58,898.50 $147,246.25
11 A10.1 Roof Curb 277.94 LF 10% 305.73 $8.00 $4.50 $2,445.87 $1,375.80 $3,821.68
12 Roof Ridge 655.80 LF 10% 721.38 $8.50 $4.50 $6,131.73 $3,246.21 $9,377.94
13 g‘ur;]g Width x 4'- 0"Length) Primary Roof Drain and 35.00 EA 0% 35.00 $110.00 | $3500 | $3,850.00 | $1,225.00 $5,075.00
14 Secondary Over Flow Downspout Nozzle 30.00 EA 0% 30.00 $55.00 $20.00 $1,650.00 $600.00 $2,250.00
15 Secondary/Emergency Over Flow Drain 35.00 EA 0% 35.00 $90.00 $35.00 $3,150.00 $1,225.00 $4,375.00
$492,134.43




Project:
Address:

Scope: Roofing

Date: 4/29/2025

SR # REF DESCRIPTION

QUANTITY MATERIAL LABOR  MATERIAL
QUANTITY UNIT WASTAGE W/ WASTAGE RATE RATE COSTS LABOR COSTS SUB COST

PROJECTED COST $492,134

OVERHEAD AND PROFIT $98,427

INSURANCE $14,764

CONTINGENCY $24,607

SUGGESTED BID $629,932
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